Test Cafe

restaurant — Proposal

Executive Summary

Fake summary.

Identified Challenges

- No website

Proposed Solution: Restaurant Digital Platform

Features

Technology Stack

Frontend	React
Backend	FastAPI
Database	PostgreSQL
Hosting	DigitalOcean

Expected Benefits

- Addresses key challenge: No website

Budget & Timeline

Estimated Cost	USD 1,500 – USD 2,500
Estimated Timeline	3 – 5 weeks